
STATE ENGINEER’S REPORT
October 16, 2015 Transportation Board Meeting

 115 projects under construction $782.5 Million

 12 projects finalized in September  $20.1 Million

 Fiscal Year to date:  49 projects finalized



Summary of Construction Contracts

* Non-consent (Contract) items

Item Highway Low bid State Estimate Difference Percent

3d Local $366,478.55 $392,854.20 ($26,375.65) -6.7%

3e SW $417,283.00 $490,330.00 ($73,047.00) -14.9%

3f I-10 $2,451,600.00 $2,871,772.90 ($420,172.90) -14.6%

3g I-19 $39,973,369.91 $40,534,980.00 ($561,610.09) -1.4%

9a* Local $140,718.70 $225,030.00 ($84,311.30) -37.5%

9b* Local $546,999.90 $647,703.00 ($100,703.10) -15.5%

9c* I-15 $10,427,000.00 $15,109,665.20 ($4,682,665.20) -31.0%

9d* SR89 $1,218,602.87 $1,355,503.45 ($136,900.58) -10.1%

TOTAL $55,542,052.93 $61,627,838.75 ($6,085,785.82) -9.9%



Agenda Item 3d: Quartzsite

Reasons for Difference:
• Ramada Construction
• Boxed Trees

Low Bid

State Estimate

$ Under

% Under

$366,478.55 

$392,854.20 

($26,375.65)

(‐6.7%)



Agenda Item 3e: Statewide

Low Bid

State Estimate

$ Under

% Under

Reasons for Difference:
• Removals
• Sign Panels
• Truck Mounted Attenuator

$417,283.00 

$490,330.00 

($73,047.00)

(‐14.9%)



Agenda Item 3f: I‐10

Low Bid

State Estimate

$ Under

% Under

Reasons for Difference:
• Pumphouse / Restroom Renovations
• Waterline Replacement

$2,451,600.00 

$2,871,772.90 

($420,172.90)

(‐14.6%)



Agenda Item 3g: I‐19

Low Bid

State Estimate

$ Under

% Under

Reasons for Difference:
• Removals
• Earthwork (Excavation and Borrow)

$39,973,369.91 

$40,354,980.00 

($561,610.09)

(‐1.4%)



Agenda Item 9a: Avondale

Low Bid

State Estimate

$ Under

% Under
Recommendation:  Postpone

$140,718.70 

$225,030.00 

($84,311.30) 

(37.5%)



Agenda Item 9b: Apache Junction

Low Bid

State Estimate

$ Under

% Under

Recommendation:  Award
Reasons for Difference:
• Aggregate Base
• Traffic Control

$546,999.90 

$647,703.00 

($100,703.10)

(‐15.5%)



Agenda Item 9c: I‐15

Low Bid

State Estimate

$ Over

% Over

Recommendation:  Award
Reasons for Difference:
• Removals
• Asphalt Materials
• Pavement Marking
• Mobilization

$10,427,000.00 

$15,109,665.20 

($4,682,665.20)

(31.0%)



Agenda Item 9d: SR‐89

Low Bid $   1,218,602.87 

State Estimate $   1,355,503.45 

$ Under ($136,900.58)

% Under (‐10.1%) Recommendation:  Postpone


