






# Summary of Construction Contracts

Item	Highway	Low bid	State Estimate	Difference	Percent
3d	Local	\$275,959.08	\$271,063.00	\$4,896.08	1.8%
3e	Local	\$412,402.10	\$465,730.70	(\$53,328.60)	-11.5%
3f	US89	\$2,804,689.20	\$2,686,459.45	\$118,229.75	4.4%
3g	SR95	\$1,926,420.70	\$1,935,747.70	(\$9,327.00)	-0.5%
3h	SR303L	\$5,946,257.30	\$5,946,570.30	(\$313.00)	0.0%
10a*	Local	\$534,500.00	\$676,413.60	(\$141,913.60)	-21.0%
10b*	Local	\$1,075,000.00	\$1,266,805.00	(\$191,805.00)	-15.1%
10c*	Local	\$415,252.20	\$501,948.25	(\$86,696.05)	-17.3%
10d*	I-10	\$15,167,128.50	\$17,923,280.35	(\$2,756,151.85)	-15.4%
10e*	I-17	\$1,642,469.00	\$1,391,903.00	\$250,566.00	18.0%
10f*	US60	\$593,795.00	\$520,489.05	\$73,305.95	14.1%
10g*	SR95	\$739,669.00	\$805,369.00	(\$65,700.00)	-8.2%
10h*	SR189	\$3,289,663.00	\$2,206,951.55	\$1,082,711.45	49.1%
10i*	SR264	\$1,668,138.13	\$2,135,419.25	(\$467,281.12)	-21.9%
	<b>TOTAL</b>	<b>\$36,491,343.21</b>	<b>\$38,734,150.20</b>	<b>(\$2,242,806.99)</b>	<b>-5.8%</b>

\* Non-consent items



# Agenda Item 10a : Apache County



Low Bid	\$ 534,500.00
State Estimate	\$ 676,413.60
\$ Under	\$ 141,913.60
% Under	(-21.0%)

**Recommendation:**


- Award

**Reason for Difference:**

- Asphaltic Concrete



# Agenda Item 10b : City of Surprise



Low Bid	\$ 1,075,000.00
State Estimate	\$ 1,266,805.00
\$ Under	\$ (191,805.00)
% Under	(-15.1%)

**Recommendation:**


- Award

**Reasons for Difference:**

- Subgrade Preparation
- Handrail
- Concrete Items



# Agenda Item 10c : Town of Taylor



<b>Low Bid</b>	<b>\$ 415,252.20</b>
<b>State Estimate</b>	<b>\$ 501,948.25</b>
<b>\$ Under</b>	<b>\$ (86,696.05)</b>
<b>% Under</b>	<b>(-17.3%)</b>

**Recommendation:**




- Award

**Reasons for Difference:**

- Asphaltic Concrete
- Fabric Interlayer



# Agenda Item 10d : I-10 (4 Projects)



Low Bid	\$ 15,167,128.50
State Estimate	\$ 17,923,280.35
\$ Under	\$ 2,756,151.85
% Under	(-15.4%)

**Recommendation:**


- Award

**Reasons for Difference:**

- Milling
- Asphaltic Materials
- Mobilization



# Agenda Item 10e : I-17




Low Bid	\$ 1,642,469.00
State Estimate	\$ 1,391,903.00
\$ Over	\$ 250,566.00
% Over	18.0%

- Recommendation:**
- Award
- Reasons for Difference:**
- Asphalt Materials
  - Electrical
  - Traffic Control



# Agenda Item 10f : US60



<b>Low Bid</b>	<b>\$ 593,795.00</b>
<b>State Estimate</b>	<b>\$ 520,489.05</b>
<b>\$ Over</b>	<b>\$ 73,305.95</b>
<b>% Over</b>	<b>14.1%</b>

**Recommendation:**

- Award


**Reasons for Difference:**

- Miscellaneous Concrete Items
- Aggregate Base





# Agenda Item 10g : SR95



SS 95, State Line - Parker Port of Entry


Low Bid	\$ 739,669.00
State Estimate	\$ 805,369.00
\$ Under	\$ (65,700.00)
% Under	(-8.2%)

**Recommendation: Reject all bids**

- Project will be repackaged to reduce or eliminate proprietary items



# Agenda Item 10h : SR189



Low Bid	\$ 3,289,663.00
State Estimate	\$ 2,206,951.55
\$ Over	\$ 1,082,711.45
% Over	49.1%

### Recommendation:



- Award

### Reasons for Difference:

- Structural Excavation
- Structural Concrete
- Precast Box Pedestrian Underpass
- Handrail
- Lighting and Ventilation Bays



# Agenda Item 10i: SR264 (2 Projects)



Low Bid	\$ 1,668,138.13
State Estimate	\$ 2,135,419.25
\$ Under	\$ 467,281.12
% Under	(-21.9%)

## Recommendation:

- Award

## Reasons for Difference:

- Asphaltic Products
- Pavement Marking
- Mobilization