



Summary of Construction Contracts

Item	Highway	Low bid	State Estimate	Difference	Percent
3f	Local	\$817,918.42	\$926,152.60	(\$108,234.18)	-11.7%
3g	Local	\$69,969.00	\$69,248.00	\$721.00	1.0%
3h	Local	\$156,256.00	\$153,200.00	\$3,056.00	2.0%
3i	SR68	\$324,796.33	\$350,612.00	(\$25,815.67)	-7.4%
3j	US180	\$459,704.66	\$508,742.50	(\$49,037.84)	-9.6%
3k	US191	\$4,423,686.85	\$4,583,198.10	(\$159,511.25)	-3.5%
3l	SR202L	\$3,433,954.44	\$3,942,118.04	(\$508,163.60)	-12.9%
3m	SR260	\$1,419,000.00	\$1,517,007.15	(\$98,007.15)	-6.5%
9a*	Local	\$652,652.00	\$474,217.20	\$178,434.80	37.6%
9b*	Local	\$1,613,000.00	\$1,391,525.50	\$221,474.50	15.9%
9c*	I-10	\$9,622,895.19	\$14,653,381.85	(\$5,030,486.66)	-34.3%
9d*	Local	\$339,800.00	\$195,000.00	\$144,800.00	74.3%
9e*	SR87	\$634,697.00	\$527,250.00	\$107,447.00	20.4%
TOTAL THIS MONTH		\$23,968,329.89	\$29,291,652.94	(\$5,323,323.05)	-18.2%
TOTAL FY TO DATE		\$400,305,512.88	\$414,429,173.79	(\$14,123,660.91)	-3.4%

* Non-consent (Contract) items



Agenda Item 9a: Tohono O’Odham Nation

Tohona O’odham Reservation – IR 15 & 19




Low Bid	\$ 652,652.00
State Estimate	\$ 474,217.20
\$ Over	\$ 178,434.80
% Over	37.6%

Recommendation: Award
Reasons for Difference:

- Borrow
- Guard Rail Terminal
- Bridge Barrier



Agenda Item 9b: Prescott Valley



Low Bid	\$ 1,613,000.00
State Estimate	\$ 1,391,525.50
\$ Over	\$ 221,474.50
% Over	15.9%


Recommendation: Award

Reasons for Difference:

- Aggregate Base
- Handrail
- Concrete Sidewalk



Agenda Item 9c: I-10




Low Bid	\$ 9,622,895.19
State Estimate	\$14,653,381.85
\$ Under	(\$5,030,486.66)
% Under	(34.3%)

Recommendation: Award
Reasons for Difference:

- **Removals by Milling**
- **Asphalt Binder (PG76-16)**
- **Asphaltic Concrete (SHRP EP)**



Agenda Item 9d: Kingman




Low Bid	\$ 339,800.00
State Estimate	\$ 195,000.00
\$ Over	\$ 144,800.00
% Over	74.3%

Recommendation: Postpone
Reasons for Difference:

- **Visitor Center Rehabilitation**
- **Other Miscellaneous Work**



Agenda Item 9e: SR 87



Low Bid	\$ 634,697.00
State Estimate	\$ 527,250.00
\$ Over	\$ 107,447.00
% Over	20.4%

Recommendation: Award
Reasons for Difference:

- Tree Removal