



STATE ENGINEER'S REPORT

December 15, 2017 Transportation Board Meeting

- **112 projects under construction** **\$1,519.0 Million**
- **1 projects finalized in November** **\$0.131 Million**
- **Fiscal Year to date:** **44 projects finalized**




Summary of Construction Contracts

Item	Highway	Low bid	State Estimate	Difference	Percent
2h	I-8	\$1,416,816.73	\$1,568,785.27	(\$151,968.54)	-9.7%
2i	I-10	\$2,042,269.00	\$2,091,203.39	(\$48,934.39)	-2.3%
2j	I-40	\$4,542,338.00	\$4,354,719.64	\$187,618.36	4.3%
2k	US 163	\$3,355,555.55	\$3,128,883.35	\$226,672.20	7.2%
8a*	Local	\$494,495.00	\$706,392.00	(\$211,897.00)	-30.0%
8b*	Local	\$638,245.00	\$720,813.75	(\$82,568.75)	-11.5%
8c*	US180	\$894,870.10	\$777,566.84	\$117,303.26	15.1%
TOTAL THIS MONTH		\$13,384,589.38	\$13,348,364.24	\$36,225.14	0.3%
TOTAL FY TO DATE		\$185,696,561.66	\$203,008,347.18	(\$17,311,785.52)	-8.5%
Item 8b is "Reject All Bids" and is not included in the totals.					

* Non-consent (Contract) items



Agenda Item 2h: I-8




Low Bid	\$1,416,816.73
State Estimate	\$1,568,785.27
\$ Under	(\$151,968.54)
% Under	-9.7%

- Reasons for Difference:**
- Sign Foundations
 - Sign Panels



Agenda Item 2i: I-10




Low Bid	\$2,042,269.00
State Estimate	\$2,091,203.39
\$ Under	(\$48,934.39)
% Under	-2.3%

Reasons for Difference:

- Electrical Conduit
- Control Cabinets



Agenda Item 2j: I-40




Low Bid	\$4,542,338.00
State Estimate	\$4,354,719.64
\$ Over	\$187,618.36
% Over	4.3%

- Reasons for Difference:**
- Asphaltic Concrete
 - Temporary Concrete Barrier



Agenda Item 2k: US 163




Low Bid	\$3,355,555.55
State Estimate	\$3,128,883.35
\$ Over	\$226,672.20
% Over	7.2%

- Reasons for Difference:**
- **Structural Backfill**
 - **Borrow**



Agenda Item 8a: Local



Low Bid	\$494,495.00
State Estimate	\$706,392.00
\$ Over	(\$211,897.00)
% Over	-30.0%

Recommendation: Award
Reason for Difference:

- Directionally Drilled Conduit



Agenda Item 8b: Local



Low Bid	\$638,245.00
State Estimate	\$720,813.75
\$ Under	(\$82,568.75)
% Under	-11.5%

Recommendation: Reject all Bids/Re-advertise
Reason: Low bidder failed to meet DBE requirements. Due to delay in award, project cannot be built as advertised.



Agenda Item 8c: US 180



Low Bid	\$894,870.10
State Estimate	\$777,566.84
\$ Under	\$117,303.26
% Under	15.1%

Recommendation: Award to Second Low Bidder
Reasons for Difference:

- Bridge Barrier
- Structural Concrete
- Asphaltic Concrete