



Summary of Construction Contracts

Item	Highway	Low Bid	State Estimate	Difference	Percent
3c	I-17	\$ 6,419,259.05	\$ 6,933,032.55	\$ (513,773.50)	-7.4%
3d	US 160	\$ 150,865.54	\$ 153,331.00	\$ (2,465.46)	-1.6%
3e	SR 260	\$ 2,905,000.00	\$ 3,404,590.19	\$ (499,590.19)	-14.7%
3f	SR 264	\$ 7,700,000.00	\$ 7,429,045.04	\$ 270,954.96	+3.6%
3g	999	\$ 2,778,461.05	\$ 2,758,343.10	\$ 20,117.95	+0.7%
9a	I-40	\$ 2,008,476.65	\$ 1,763,770.05	\$ 244,706.60	+13.9%
9b	Glendale	\$ 2,921,442.75	\$ 2,490,144.00	\$ 431,298.75	+17.3%
9c	Yuma County	\$ 2,970,710.00	\$ 3,543,378.84	\$ (572,668.84)	-16.2%
9d	SR 77	\$ 33,867,768.00	\$ 34,464,439.30	\$ (596,671.30)	-1.7%
9e	SR 89	\$ 250,499.00	\$ 193,885.00	\$ 56,614.00	+29.2%
9f	SR 89A	\$ 6,250,000.00	\$ 5,289,230.40	\$ 960,769.60	+18.2%
9g	US 191	\$ 2,790,603.50	\$ 2,417,557.22	\$ 373,046.28	+15.5%
	TOTAL	\$ 71,013,085.54	\$ 70,840,746.69	\$ 172,338.85	+0.2%



Agenda Item 9a: I-40



I-40, Canyon Padre EB Bridge

I-40, Flagstaff, AZ 86004


Bid Amount	\$ 2,008,476.65
State Estimate	\$ 1,763,770.05
\$ Over	\$ 244,706.60
% Over	+13.9%

Reasons for Difference:

- **Structural Concrete removal**



Agenda Item 9b: Glendale



**City of Glendale: New River
Between Northern and Bethany Home**

	Intermountain West Civil	Standard Construction
Bid Amount	\$ 2,921,442.75	\$ 2,998,636.20
State Estimate	\$ 2,490,144.00	\$ 2,490,144.00
% Under	+17.3%	+20.4%

Recommendation:

- Postpone to consider request of low bidder to withdraw its bid,
- Postpone for Glendale to consider if it can concur in award since bids exceed budgeted project amount



Agenda Item 9c: Yuma County



Bid Amount	\$ 2,970,710.00
State Estimate	\$ 3,543,378.84
\$ Under	\$ 572,668.84
% Over	-16.2%

- Reasons for Difference:**
- Grading Rdwy for Pavement
 - Aggregate Base Class 2
 - Asphaltic Concrete 3/4" EP
 - Mobilization



Agenda Item 9d: SR 77




	Granite Const.	FNF Const.
Bid Amount	\$33,867,768.00	\$33,956,528.85
State Estimate	\$34,464,439.30	\$34,464,439.30
% Under	-1.7%	-1.5%

Recommendation:

- Postpone to the April Board meeting to evaluate a protest from FNF Construction concerning the bid of Granite Construction.



Agenda Item 9e: US 89



US 89 at US 89A,
Intersection Lighting


	TLL Electric	C S Construction
Bid Amount	\$ 228,279.05	\$ 250,499.00
State Estimate	\$ 193,885.00	\$ 193,885.00
% Over	+17.7%	+29.2%

Recommendation:

- Bid of TLL Electric must be rejected due to unsigned bid proposal
- Award to C S Construction



Agenda Item 9f: US 89A



SR 89A, J.W. Powell Blvd


	Rummel Const.	FANN Contracting
Bid Amount	\$ 5,713,350.30	\$ 6,250,000.00
State Estimate	\$ 5,289,230.40	\$ 5,289,230.40
% Over	+8.0%	+18.2%

Recommendation:

- Bid of Rummel Construction must be rejected due to omission of unit price.
- Award to FANN Contracting.



Agenda Item 9g: US 191



Bid Amount	\$ 2,790,603.50
State Estimate	\$ 2,417,557.22
\$ Over	\$ 373,046.28
% Over	+15.4%

Reasons for Difference:

- ACFC (Special w/ PG 70-22 TR+)