



Summary of Construction Contracts

Item	Highway	Low Bid	State Estimate	Difference	Percent
3g	Yuma County	\$ 774,850.95	\$ 754,197.00	\$ 20,653.95	+2.7%
3h	I-8	\$ 589,727.00	\$ 649,642.80	\$ (59,915.80)	-9.2%
3i	I-10	\$ 7,590,768.17	\$ 8,435,807.00	\$ (845,038.83)	-10.0%
3j	I-40	\$ 11,249,398.22	\$ 12,220,972.25	\$ (971,574.03)	-8.0%
3k	I-40	\$ 5,277,210.05	\$ 4,830,160.80	\$ 447,049.25	+9.3%
3l	SR 73	\$ 2,843,680.88	\$ 2,830,710.25	\$ 12,970.63	+0.5%
3m	SR 77	\$ 3,221,000.00	\$ 3,297,567.66	\$ (76,567.66)	-2.3%
3m	US 89	\$ 5,536,269.95	\$ 5,637,928.20	\$ (101,658.25)	-1.8%
3o	US 180	\$ 4,539,076.55	\$ 4,534,930.00	\$ 4,146.55	+0.1%
3p	US 191	\$ 2,875,000.00	\$ 3,207,636.15	\$ (332,636.15)	-10.4%
9a	SR 347	\$ 152,342.28	\$ 179,691.00	\$ (27,348.72)	-15.2%
9b	Glendale	\$ 2,998,636.20	\$ 2,490,144.00	\$ 508,492.20	+20.4%
9c	SR 77	\$ 33,867,768.00	\$ 34,464,439.30	\$ (596,671.30)	-1.7%
	TOTAL	\$ 81,515,728.25	\$ 83,533,826.41	\$ (2,018, 098.16)	-2.4%



Agenda Item 9a: SR 347



SR 347, Maricopa – SR 347 at SR 238 Sidewalks


Bid Amount	\$ 152,342.28
State Estimate	\$ 179,691.00
\$ Under	\$ 27,347.72
% Under	-15.2%

Reasons for Difference:

- **Structural Concrete removal**



Agenda Item 9b: Glendale



**City of Glendale: New River
Between Northern and Bethany Home**

	Intermountain West Civil	Standard Construction
Bid Amount	\$ 2,921,442.75	\$ 2,998,636.20
State Estimate	\$ 2,490,144.00	\$ 2,490,144.00
% Under	+17.3%	+20.4%

Recommendation:

- **Allow Intermountain West Civil Constructors to withdraw due to clerical bid error**
- **Award to Standard Construction**



Agenda Item 9c: SR 77



	Granite Const.	FNF Const.
Bid Amount	\$33,867,768.00	\$33,956,528.85
State Estimate	\$34,464,439.30	\$34,464,439.30
% Under	-1.7%	-1.5%

Recommendation:

- Reject protest of FNF. Granite's bid is not mathematically or materially unbalanced.
- Award to Granite Construction Co.