





# Summary of Construction Contracts

Item	Highway	Low bid	State Estimate	Difference	Percent
3f	I-17	\$853,696.54	\$921,853.00	(\$68,156.46)	-7.4%
3g	US60	\$901,851.23	\$966,925.00	(\$65,073.77)	-6.7%
3h	SR89	\$681,975.20	\$655,746.00	\$26,229.20	4.0%
3i	Local	\$711,910.00	\$673,060.55	\$38,849.45	5.8%
11a*	Local	\$950,174.97	\$776,221.00	\$173,953.97	22.4%
11b*	Local	\$45,207.00	\$58,467.00	(\$13,260.00)	-22.7%
11c*	Local	\$485,000.00	\$394,711.00	\$90,289.00	22.9%
11d*	Local	\$102,131.00	\$141,438.00	(\$39,307.00)	-27.8%
11e*	I-40	\$4,648,839.55	\$6,185,568.30	(\$1,536,728.75)	-24.8%
11f*	I-40	\$5,823,729.72	\$5,227,559.94	\$596,169.78	11.4%
11g*	Local	\$328,802.82	\$404,998.79	(\$76,195.97)	-18.8%
	<b>TOTAL</b>	<b>\$15,533,318.03</b>	<b>\$16,406,548.58</b>	<b>(\$873,230.55)</b>	<b>-5.3%</b>

\* Non-consent (Contract) items