ARIZONA DEPARTMENT OF TRANSPORTATION

ITEM 10 - New Construction Contracts

	HIGHWAY	LOW BID	DEPARTMENT ESTIMATE	DIFFERENCE	PERCENT
3e	SR 24	$267,876,760.60	$261,616,502.00	$6,260,258.60	2.4%
3f	LOCAL	$2,189,293.70	$2,287,656.50	-$98,362.80	-4.3%
3g	LOCAL	$6,217,500.00	$6,346,282.05	-$128,782.05	-2.0%
3h	SR 69	$6,362,768.44	$7,286,005.00	-$923,236.56	-12.7%
3i	SR 89A	$3,276,976.00	$3,773,133.60	-$496,157.60	-13.1%

ARIZONA DEPARTMENT OF TRANSPORTATION

ITEM 10 - New Construction Contracts Contd.

	HIGHWAY	LOW BID	DEPARTMENT ESTIMATE	DIFFERENCE	PERCENT
10a	SR 92	$1,348,845.81	$1,870,624.50	-$521,778.69	-27.9%
10b	US 93	$799,995.00	$596,760.50	$203,234.50	34.1%
10c	LOCAL	$1,900,584.10	$1,535,398.00	$365,186.10	23.8%
10d	LOCAL	$165,000.00	$208,555.00	-$43,555.00	-20.9%
TOTAL THIS MONTH		$290,137,723.65	$285,520,917.15	$4,616,806.50	1.6%
TOTAL FY TO DATE		$439,375,673.95	$461,304,222.70	-$21,928,548.75	-4.8%

ARIZONA DEPARTMENT OF TRANSPORTATION

Monthly Totals for Construction Contracts

MONTH	NO. OF BIDS	AWARDS	LOW BID	DEPARTMENT ESTIMATE	DIFFERENCE	PERCENT
Jul-26	3	2	$4,844,007.00	$6,183,254.00	-$1,339,247.00	-21.7%
Aug-26	10	10	$80,742,878.00	$91,622,349.00	-$10,879,471.00	-11.9%
Sep-26	10	11	$57,932,567.00	$72,086,214.00	-$14,153,647.00	-19.6%
Oct-26	4	4	$5,718,498.30	$5,881,488.55	-$162,990.25	-2.8%
Nov-26	9	8	$290,137,723.65	$285,530,917.15	$4,606,806.50	1.6%
Fiscal YTD	36	35	$439,375,673.95	$461,304,222.70	-$21,928,548.75	-4.8%

ARIZONA DEPARTMENT OF TRANSPORTATION

District 3

FENCE REPLACEMENT
SR 92:HEREFORD RD - PALOMINAS RD
F079301C

ITEM 10a

Low Bid	$1,348,846
Department Estimate	$1,870,625
Difference	-$521,779
% Difference	-27.9%

Recommendation: AWARD

Reasons for Difference:

- Subcontracted Work
- Higher Production Rate



ARIZONA DEPARTMENT OF TRANSPORTATION

District 6

SYSTEM ENHANCEMENT
US 93: US 93 AT BONANZA DRIVE
F073601C

ITEM 10b

Low Bid	$799,995
Department Estimate	$596,761
Difference	$203,235
% Difference	34.1%

Recommendation: AWARD

Reasons for Difference:

- Subcontracted Work
- Hauling Distance
- Lower Production Rate



ARIZONA DEPARTMENT OF TRANSPORTATION

District 1

SYSTEM ENHANCEMENT
CITY OF BUCKEYE: BUCKEYE FIBER OPTIC BACKBONE
T063001C

ITEM 10c

Low Bid	$1,900,584
Department Estimate	$1,535,398
Difference	$365,186
% Difference	23.8%

Recommendation: POSTPONE

Reasons for Difference:

- Subcontracted Work
- Intersection Work Complexity
- Contract Schedule



ARIZONA DEPARTMENT OF TRANSPORTATION

District 6

SYSTEM ENHANCEMENT
CITY OF YUMA: VARIOUS LOCATIONS
T040901C

ITEM 10d

Low Bid	$165,000
Department Estimate	$208,555
Difference	-$43,555
% Difference	-20.9%

Recommendation: AWARD

Reasons for Difference:

- Own Material
- Local Contractor



ARIZONA DEPARTMENT OF TRANSPORTATION

ITEMS 3e-3i

CONSENT AGENDA ITEMS

ARIZONA DEPARTMENT OF TRANSPORTATION

District 1

CAPACITY ADDITIONS
SR 24: SR 202L TO IRONWOOD DRIVE
F071901C

ITEM 3e

Low Bid	$267,876,760
Department Estimate	$261,616,502
Difference	$6,260,258
% Difference	2.4%

Recommendation: AWARD



ARIZONA DEPARTMENT OF TRANSPORTATION

District 5

CONSTRUCT SHARED USE PATH
CITY OF SEDONA: BREWER ROAD; RANGER STATION PARK
T053701C

ITEM 3f

Low Bid	$2,189,294
Department Estimate	$2,287,657
Difference	-$98,363
% Difference	-4.3%

Recommendation: AWARD



ARIZONA DEPARTMENT OF TRANSPORTATION

District 6

INSTALL RUMBLE STRIPS
YUMA COUNTY: AVE G. COUNTY 11TH ST-COUNTY 16TH ST.
AVE B. COUNTY 18TH ST - SR 195
T043701C & T043901C

ITEM 3g

Low Bid	$6,217,500
Department Estimate	$6,346,282
Difference	-$128,782
% Difference	-2.0%

Recommendation: AWARD



ARIZONA DEPARTMENT OF TRANSPORTATION

District 5

CONSTRUCT ROUNDABOUT
SR 69: CORDES JCT - PRESCOTT HIGHWAY
F028801C

ITEM 3h

Low Bid	$6,362,768
Department Estimate	$7,286,005
Difference	-$923,237
% Difference	-12.7%

Recommendation: AWARD



ARIZONA DEPARTMENT OF TRANSPORTATION

District 6

RECONSTRUCT ROADWAY
SR 89A: PAGE SPRINGS RD.
F062401C

ITEM 3i

Low Bid	$3,276,976
Department Estimate	$3,773,133
Difference	-$496,157
% Difference	-13.1%

Recommendation: AWARD

