






# Summary of Construction Contracts

Item	Highway	Low Bid	State Estimate	Difference	Percent
3j	Williams	\$ 747,999.00	\$ 783,115.70	\$ (35,116.70)	-4.5%
3k	Somerton	\$ 254,653.00	\$ 231,826.00	\$ 22,827.00	+9.8%
3l	I-17	\$ 210,267.06	\$ 245,152.64	\$ (34,885.58)	-14.2%
3m	I-40	\$ 268,268.00	\$ 261,484.90	\$ 6,783.10	+2.6%
3n	I-40	\$ 1,236,400.78	\$ 1,192,916.28	\$ 43,484.50	+3.6%
3o	SR 79	\$ 214,974.50	\$ 211,227.60	\$ 3,746.90	+1.8%
10a	I-10	\$ 3,157,040.43	\$ 2,420,405.70	\$ 736,634.73	+30.4%
10b	I-10	\$ 9,207,024.75	\$ 6,930,664.00	\$ 2,276,360.75	+32.8%
10c	I-17	\$ 799,812.50	\$ 604,072.70	\$ 195,739.80	+32.4%
10d	US 89	\$ 2,285,765.58	\$ 2,069,754.52	\$ 216,011.06	+10.4%
10e	Glendale	\$ 498,257.45	\$ 333,141.00	\$ 165,116.45	+49.6%
10f	I-40	\$ 420,000.00	\$ 302,518.40	\$ 117,481.60	+38.8%
	<b>TOTAL</b>	<b>\$ 19,300,463.05</b>	<b>\$ 15,586,279.44</b>	<b>\$ 3,714,183.61</b>	<b>+23.8%</b>



# Agenda Item 3o: SR 79




Low Bid	\$ 214,974.50
State Estimate	\$ 211,227.60
\$ Over	\$ 3,746.90
% Over	+1.8%

**Recommendation:**

- **Postpone to March.** Start of work in our contract is contingent on work in a Town of Florence project that is not yet complete.



# Agenda Item 10a: I-10



<b>Low Bid</b>	<b>\$ 3,157,040.43</b>
<b>State Estimate</b>	<b>\$ 2,420,405.70</b>
<b>\$ Over</b>	<b>\$ 736,634.73</b>
<b>% Over</b>	<b>+30.4%</b>

- Reasons for Difference:**
- **Septic Leach Fields**
  - **Septic Tank System**
  - **Restroom Bldg. Mech. & Plumbing**



# Agenda Item 10b: I-10



I-10: Ehrenberg Port of Entry

Low Bid	\$ 9,207,024.75
State Estimate	\$ 6,930,664.00
\$ Over	\$ 2,276,360.75
% Over	+32.8%

- Reasons for Difference:**
- Portland Cement Concrete Pvmt
  - Building Construction



# Agenda Item 10c: I-17



<b>Low Bid</b>	<b>\$ 799,812.50</b>
<b>State Estimate</b>	<b>\$ 604,072.70</b>
<b>\$ Over</b>	<b>\$ 195,739.80</b>
<b>% Over</b>	<b>+32.4%</b>

- Reasons for Difference:**
- Structural Concrete
  - Dowels
  - Remove Lead Based Paint / Repaint



# Agenda Item 10d: US 89




Low Bid	\$ 2,285,765.58
State Estimate	\$ 2,069,754.52
\$ Over	\$ 216,011.06
% Over	+10.4%

- Reasons for Difference:**
- Concrete Truck Apron
  - Concrete Curb & Gutter
  - Structural Concrete
  - Asphaltic Concrete & Aggregate Base



# Agenda Item 10e: Glendale



City of Glendale:  
 Glendale Ave. N. Alley:  
 57<sup>th</sup> Ave – 58<sup>th</sup> Dr.

<b>Low Bid</b>	<b>\$ 498,257.45</b>
<b>State Estimate</b>	<b>\$ 333,141.00</b>
<b>\$ Over</b>	<b>\$ 165,116.45</b>
<b>% Over</b>	<b>+49.6%</b>

- Reasons for Difference:**
- **Decorative Brick Wall**
  - **Subgrade Treatment**





# Agenda Item 10f: I-40 Frontage Road



	TK Construction US LLC	Fisher Sand & Gravel Co.
Bid Amount	\$ 349,334.18	\$ 420,000.00
State Estimate	\$ 302,518.40	\$ 302,518.40
\$ Over	\$ 46,815.78	\$ 117,481.60
% Over	+15.5%	+38.8%

**Recommendation:**


- Reject TK Const. – failed to obtain contractor license within 60 days of bid opening. Award to Fisher.

**Reasons for Difference:**

- Rock scaling and dowels
- Cover Material



**Page Roundabout**



**San Simon Rest Area**

**Ehrenberg Port of Entry**