






# Summary of Construction Contracts

Item	Highway	Low bid	State Estimate	Difference	Percent
3b	Local	\$2,657,655.72	\$2,636,400.00	\$21,255.72	0.8%
3c	Local	\$1,537,434.20	\$1,698,512.15	(\$161,077.95)	-9.5%
3d	Local	\$711,910.00	\$673,060.55	\$38,849.45	5.8%
3e	I-10	\$1,375,489.27	\$1,253,040.05	\$122,449.22	9.8%
3f	US60	\$3,069,999.00	\$3,282,167.74	(\$212,168.74)	-6.5%
3g	SR85	\$2,698,338.00	\$3,028,920.00	(\$330,582.00)	-10.9%
3h	SR86	\$40,960,323.10	\$41,090,582.77	(\$130,259.67)	-0.3%
3i	US95	\$9,290,781.25	\$10,654,284.09	(\$1,363,502.84)	-12.8%
3j	SR169	\$1,664,331.86	\$1,805,194.12	(\$140,862.26)	-7.8%
3k	SR303L	\$63,480,561.74	\$62,231,305.00	\$1,249,256.74	2.0%
10a*	Local	\$745,969.00	\$605,926.25	\$140,042.75	23.1%
10b*	Local	\$267,283.42	\$391,614.20	(\$124,330.78)	-31.7%
10c*	Local	\$485,000.00	\$394,711.00	\$90,289.00	22.9%
10d*	Local	\$672,570.50	\$528,049.65	\$144,520.85	27.4%
10e*	I-40	\$1,497,603.81	\$1,232,304.96	\$265,298.85	21.5%
10f*	SR89	\$1,498,497.70	\$1,355,503.45	\$142,994.25	10.5%
	<b>TOTAL</b>	<b>\$132,613,748.57</b>	<b>\$132,861,575.98</b>	<b>(\$247,827.41)</b>	<b>-0.2%</b>

\* Non-consent (Contract) items



# Agenda Item 10a: Avondale




**City of Avondale,  
Rancho Santa Fe Blvd – Indian School Rd**

<b>Low Bid</b>	<b>\$ 745,969,00</b>
<b>State Estimate</b>	<b>\$ 605,926.25</b>
<b>\$ Over</b>	<b>\$ 140,042.75</b>
<b>% Over</b>	<b>23.1%</b>

**Recommendation:  
Reject All Bids  
City of Avondale does not have  
funds for overage**



# Agenda Item 10b: Goodyear




<b>Low Bid</b>	<b>\$ 267,283.42</b>
<b>State Estimate</b>	<b>\$ 391,614.20</b>
<b>\$ Under</b>	<b>( \$ 124,330.78)</b>
<b>% Under</b>	<b>(-31.7%)</b>

**Recommendation: Award**  
**Reasons for Difference:**

- Directional Boring
- Mobilization



# Agenda Item 10c: Glendale




City of Glendale: Myrtle Ave,  
62<sup>nd</sup> Ave – 66<sup>th</sup> Dr

**Recommendation: Postpone**

<b>Low Bid</b>	<b>\$ 485,000.00</b>
<b>State Estimate</b>	<b>\$ 394,711.00</b>
<b>\$ Over</b>	<b>\$ 90,289.00</b>
<b>% Over</b>	<b>22.9%</b>



# Agenda Item 10d: Winslow



City of Winslow:  
Transcon Lane South

Transcon Ln, Winslow, AZ


Low Bid	\$ 672,570.50
State Estimate	\$ 582,049.65
\$ Over	\$ 144,520.85
% Over	27.4%

**Recommendation: Award**  
**Reasons for Difference:**

- Grade Roadway
- Aggregate Base
- PCCP



# Agenda Item 10e: I-40



I-40: Canyon Diablo Bridge EB & WB

I-40, Flagstaff, AZ


Low Bid	\$ 1,497,603.81
State Estimate	\$ 1,232,304.96
\$ Over	\$ 265,298.85
% Over	21.5%

**Recommendation: Award**  
**Reasons for Difference:**

- Grade Roadway
- Bridge Deck Removal
- Structural Concrete



# Agenda Item 10f: SR89



<b>Low Bid</b>	<b>\$ 1,498,497.70</b>
<b>State Estimate</b>	<b>\$ 1,355,503.45</b>
<b>\$ Over</b>	<b>\$ 142,994.25</b>
<b>% Over</b>	<b>10.5%</b>

**Recommendation: Award**


**Reasons for Difference:**

- Removals
- Asphaltic Concrete
- Miscellaneous Concrete Items





# Agenda Item 10: Somerton



**City of Somerton:  
Somerton Canal MUP; US 95 – County 17<sup>th</sup> St**

**Reasons for Difference:**

- Light Poles and Luminaires
- Landscaping

<b>Low Bid</b>	<b>\$ 711,910.00</b>
<b>State Estimate</b>	<b>\$ 673,060.55</b>
<b>\$ Over</b>	<b>\$ 38,849.45</b>
<b>% Over</b>	<b>5.80%</b>