




Summary of Construction Contracts

Item	Highway	Low bid	State Estimate	Difference	Percent
3d	Local	\$248,000.00	\$242,910.60	\$5,089.40	2.1%
3e	Local	\$247,420.00	\$231,196.05	\$16,223.95	7.0%
3f	I-10	\$16,115,364.78	\$15,495,622.60	\$619,742.18	4.0%
3g	I-17	\$10,886,704.27	\$12,749,533.55	(\$1,862,829.28)	-14.6%
3h	I-40	\$4,720,500.00	\$4,798,617.85	(\$78,117.85)	-1.6%
3i	SR92	\$4,308,308.00	\$4,496,700.20	(\$188,392.20)	-4.2%
3j	SR264	\$16,737,558.35	\$16,906,402.24	(\$168,843.89)	-1.0%
10a*	Local	\$198,986.35	\$201,522.00	(\$2,535.65)	-1.3%
10b*	I-8	\$7,790,608.76	\$9,407,716.45	(\$1,617,107.69)	-17.2%
10c*	I-10	\$355,882.47	\$301,569.00	\$54,313.47	18.0%
10d*	SR61	\$1,219,999.00	\$1,549,689.00	(\$329,690.00)	-21.3%
10e*	SR69	\$3,817,000.00	\$4,524,035.69	(\$707,035.69)	-15.6%
10f*	SR89	\$490,761.74	\$442,990.65	\$47,771.09	10.8%
TOTAL THIS MONTH		\$67,137,093.72	\$71,348,505.88	(\$4,211,412.16)	-5.9%
TOTAL FY TO DATE		\$485,325,972.07	\$502,312,035.01	(\$16,986,062.94)	-3.4%

* Non-consent (Contract) items



Agenda Item 3d: Gila County




Low Bid	\$ 248,000.00
State Estimate	\$ 242,910.60
\$ Over	\$ 5,089.40
% Over	2.1%

- Reasons for Difference:**
- Roadway Excavation
 - Removals



Agenda Item 3e: Town of Gilbert




Low Bid	\$ 247,420.00
State Estimate	\$ 231,196.05
\$ Over	\$ 16,223.95
% Over	7.0%

Reason for Difference:

- Electrical Conduit



Agenda Item 3f: I-10



Low Bid	\$ 16,115,364.78
State Estimate	\$ 15,495,622.60
\$ Over	\$ 619,742.18
% Over	4.0%

- Reasons for Difference:**
- PCCP
 - AC
 - Concrete Pipe



Agenda Item 3g: I-17




I-17: New River Rd – Coldwater Canyon Rd

Low Bid	\$ 10,886,704.27
State Estimate	\$ 12,749,533.55
\$ Under	\$ (1,862,829.28)
% Under	(14.6%)

- Reasons for Difference:**
- Removals
 - Asphalt Binder
 - Asphalt Rubber



Agenda Item 3h: I-40




Low Bid	\$ 4,720,500.00
State Estimate	\$ 4,798,617.85
\$ Under	\$ (78,117.85)
% Under	(1.6%)

- Reasons for Difference:**
- Roadway Excavation
 - Corrugated Metal Pipe



Agenda Item 3i: SR92




SR 92, San Pedro River Bridge #449

Low Bid	\$ 4,308,308.00
State Estimate	\$ 4,496,700.20
\$ Under	\$ (188,392.20)
% Under	(4.2%)

- Reasons for Difference:**
- Tree Removal
 - Aggregate Base



Agenda Item 3j: SR264



Low Bid	\$ 16,737,558.35
State Estimate	\$ 16,906,402.24
\$ Under	\$ (168,834.89)
% Under	(1.0%)

- Reasons for Difference:**
- Milling
 - Borrow



Agenda Item 10a: Flagstaff




Low Bid	\$ 198,986.35
State Estimate	\$ 201,522.00
\$ Under	(\$ 2,535.65)
% Under	(1.3%)

Recommendation: Rescind contingent award to Trafficade and Award to Sunline, the second low bidder. Trafficade was unable to secure licensing by required date of June 29, 2016.



Agenda Item 10b: I-8




Low Bid	\$ 7,790,608.76
State Estimate	\$ 9,407,716.45
\$ Under	(\$ 1,617,107.69)
% Under	(17.2%)

Recommendation: Award
Reasons for Difference:

- Removals
- Asphaltic Material
- Structural Concrete



Agenda Item 10c: I-10



Low Bid	\$ 355,882.47
State Estimate	\$ 301,569.00
\$ Over	\$ 54,313.47
% Over	18.0%

Recommendation: Award
Reasons for Difference:

- Deck Joint Replacement
- Guardrail Terminals



Agenda Item 10d: SR 61



Low Bid	\$ 1,219,999.00
State Estimate	\$ 1,549,689.00
\$ Under	(\$ 329,690.00)
% Under	(21.3%)

Recommendation: Award
Reasons for Difference:

- Asphalt Binder
- Asphaltic Concrete



Agenda Item 10e: SR 69



SR 69: Jct SR 169 – Mendecino Drive


Low Bid	\$ 3,817,000.00
State Estimate	\$ 4,524,035.69
\$ Under	(\$ 707,035.69)
% Under	(15.6%)

Recommendation: Award
Reasons for Difference:

- Milling
- Asphalt Binder
- Asphalt Rubber



Agenda Item 10f: SR 89



Low Bid	\$ 490,761.74
State Estimate	\$ 442,990.65
\$ Over	\$ 47,771.09
% Over	10.8%

Recommendation: Award
Reason for Difference:
Aggregate Base