

Item 8 – State Engineer's Report


November 16, 2018

Summary of Active and Finalized Projects

- **105 projects under construction \$1,707.8 Million**
- **11 projects finalized in October \$21.2 Million**
- **Fiscal Year to date: 34 projects finalized**

Item 8 – State Engineer's Report

Active Project Breakdown



Item 9 – New Construction Contracts

Item	Highway	Low bid	State Estimate	Difference	Percent
3g	Local	\$859,880.00	\$817,141.50	\$42,738.50	5.2%
3h	US 93	\$31,314,751.60	\$28,795,282.63	\$2,519,468.97	8.7%
3i	US 95	\$1,771,780.41	\$1,616,901.68	\$154,878.73	9.6%
9a	Local	\$2,932,000.00	\$2,334,471.50	\$597,528.50	25.6%
9b	Local	\$199,625.65	\$257,646.40	(\$58,020.75)	-22.5%
9c	I-10	\$20,807,745.25	\$17,770,463.00	\$3,037,282.25	17.1%
9d	I-10	\$9,953,305.73	\$8,204,690.00	\$1,748,615.73	21.3%
9e	I-17	\$1,835,514.00	\$1,472,318.20	\$363,195.80	24.7%
*9f	I-40	\$869,604.00	\$678,448.60	\$191,155.40	28.2%
9g	SR 95	\$9,177,449.71	\$7,209,909.60	\$1,967,540.11	27.3%
TOTAL THIS MONTH		\$78,852,052.35	\$68,478,824.51	\$10,373,227.84	15.1%
TOTAL FY TO DATE		\$167,516,806.07	\$155,838,625.38	\$11,678,180.69	7.5%

*Item 9f "Reject All Bids" and is not included in the totals.

District 1

Item 3g


ADOT

Low Bid	\$859,880
State Estimate	\$817,142
Difference	\$42,739
% Difference	5.2%

Recommendation: Award
Reasons for Difference:

- Pull Box
- Mobilization


City of Goodyear:
Cotton Ln; Lower Buckeye
– Estrella Parkway




Low Bid	\$31,314,752
State Estimate	\$28,795,283
Difference	\$2,519,469
% Difference	8.7%

Recommendation: Award**Reasons for Difference:**


- Concrete Catch Basin
- Riprap
- Mobilization





Recommendation: Award
Reasons for Difference:

- Aggregate Base
- Asphaltic Concrete





Central Yavapai County: Various Locations


Low Bid	\$199,626
State Estimate	\$257,646
Difference	(\$58,021)
% Difference	-22.5%

Recommendation: Award

Reasons for Difference:

- Sign Post
- Mobilization


- Sign Post
- Mobilization



Low Bid	\$20,807,745
State Estimate	\$17,770,463
Difference	\$3,037,282
% Difference	17.1%

Recommendation: Award**Reasons for Difference:**


- Borrow
- Portland Cement Concrete Pavement
- Asphalt Binder



District 1

Item 9d

ADOT



Low Bid	\$9,953,306
State Estimate	\$8,204,690
Difference	\$1,748,616
% Difference	21.3%

Recommendation: Award


Reasons for Difference:

- Roadway Excavation
- Portland Cement Concrete Pavement
- Concrete Barrier

Low Bid	\$1,835,514
State Estimate	\$1,472,318
Difference	\$363,196
% Difference	24.7%

Recommendation: Award
Reasons for Difference:

- Dewatering




Low Bid	\$869,604
State Estimate	\$678,448
Difference	\$191,156
% Difference	28.2%

**Recommendation: Reject All Bids and
Re-Advertise**

Reasons for Difference:

- Weigh In Motion (WIM)
- Roadway Excavation
- DBE Non-compliant



SR 95: Beacon Rd –
East of Riverside Dr.

Low Bid	\$9,177,450
State Estimate	\$7,209,910
Difference	\$1,967,540
% Difference	27.3%

Recommendation: Award
Reasons for Difference:

- Asphalt Binder
- Guard Rail
- Slope Paving

