




Summary of Construction Contracts

Item	Highway	Low Bid	State Estimate	Difference	Percent
3d	I-10	\$ 4,555,000.00	\$ 4,501,231.00	\$ 53,769.00	+1.2%
3e	I-17	\$ 4,794,158.60	\$ 4,742,969.07	\$ 51,189.53	+1.1%
3f	I-19	\$ 2,023,320.00	\$ 2,160,700.40	\$ (137,380.40)	-6.4%
3g	Coconino County	\$ 608,165.50	\$ 583,689.00	\$ 24,476.50	+4.2%
3h	SR 68	\$ 687,810.70	\$ 705,598.10	\$ (17,787.40)	-2.5%
3i	US 89	\$ 22,252,237.42	\$ 22,015,662.35	\$ 255,095.67	+1.2%
3j	SR 266	\$ 532,087.95	\$ 560,840.00	\$ (28,752.05)	-5.1%
9a	US 60	\$ 307,785.00	\$ 271,126.10	\$ 36,658.90	+13.5%
9b	City of Somerton	\$ 321,920.00	\$ 245,761.55	\$ 76,158.45	+31.0%
		\$ 36,082,485.17	\$ 35,787,577.57	\$ 313,428.20	+0.8%



Agenda Item 9a: US 60 Monarch Wash



	Carson Construction	Technology Construction
Bid Amount	\$ 276,009.85	\$ 307,785.00
State Estimate	\$ 271,126.10	\$ 271,126.10
% Over Est.	+1.3%	+13.5%

Recommendation:

- **Reject the Carson Construction bid for DBE, bid bond and signature compliance issues.**
- **Award to Technology Construction.**



Agenda Item 9b: City of Somerton



US 95 between
Somerton and Bingham Avenues

KAZ Construction	\$ 321,920.00
State Estimate	\$ 245,761.55
\$ Over	\$ 76,158.45
% Over	+31.0%

Recommendation: Reject bid of KAZ Construction, the only bid, because it exceeds the amount of federal and local funds programmed and available for the project.